ADDENDUM NO. 2 TO CONTRACT DOCUMENTS

Project: Southeast Regional Lift Station H&S Project No. 32394-001
Contract 2
Phase | Pipelines
Owner: City of Durham Date: July 19, 2019
To All Bidders:

Contractors submitting proposals for the above named project shall take note of the following
changes, additions, deletions, clarifications, etc., in the Contract Documents, which shall
become a part of and have precedence over anything contrarily shown or described in the
Contract Documents, and all such shall be taken into consideration and be included in the
Contractor's Bid Proposal.

Refer to attached sheet(s)

The return receipt requested with the communication will be deemed evidence the bidder
has received this Addendum and has followed the instructions outlined herein. Please
sign, date, clearly print company name, and email this sheet back to Hazen and Sawyer,
cbelk@hazenandsawyer.com.

Company Name

Acknowledgement of Receipt

Date

R. Christopher Belk, P.E.
HAZEN AND SAWYER
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CITY OF DURHAM
DURHAM, NORTH CAROLINA
SOUTHEAST REGIONAL LIFT STATION

CONTRACT 2
PHASE | PIPELINES

Addendum No. 2

GENERAL:

e The pre-bid meeting presentation has been provided as Attachment 1 for Information Only
and is not part of the Contract Documents.

e The following fictional example is provided to provide clarification on how to fill out the
Alternative Bid Items:

Excerpt from Base bid Form:

34 | 30” Force Main (DIP, non- LF 10,508 350 $525,400
restrained joint), Epoxy lined

35 | 30” Force Main (DIP, LF 3,960 $60 $237,600
restrained joint), Epoxy lined

36 | Restrained Joint Fittings for
Force Main, Epoxy Lined

30” RJ 11.25° Bend EA 14 $10 $140
30” RJ 22.5° Bend EA 12 $10 $120
30” RJ 45° Bend EA 8 $10 380
30” RJ 90° Bend EA 5 $10 $50
30" RJ Tee EA 2 $10 $20
30" M1J Sleeve EA 2 $10 $20
30" MJ x 12" Flg Tee EA 11 $10 $110
30" RJ x 12" Flg Tee EA 4 $10 $40
36" x 30" RJ Reducer EA 1 $10 $10
36" RJ Plug EA 1 $10 $10
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Copy of Alternative Bid Item 1:

Pay Item Est'd Unit Bid Extended
No. Description Unit | Quantity Price Total
34 Alt 1 30” FRP Force Main (non-RJ) LF 7,236 $60 $434,160
34 Deduct | DIP FORCE MAIN LF 7,236 -850 -$366,300
35Alt 1 30" FRP Force Main (RJ), LF 2,664 $70 $186,480
35 Deduct | DIP Force Main (RJ) LF 2,664 -$60 -8159,840
36 Alt 1 Restraine(.i Joint FRP Fittings: 30”
Force Main
30” RJ 11.25° Bend EA 9 $5 $45
30” RJ 22.5° Bend EA 8 $5 $40
30” RJ 45° Bend EA 3 $5 $15
30” RJ 90° Bend EA 3 $5 $15
30” MJ x 12” Flg Tee EA 9 85 $45
30” RJ x 12” Flg Tee EA 4 85 $20
DT OGO | oy | | |
16 Restraineq Joint FRP Fittings: 30”
Force Main
Deduct 30”RJ 11.25° Bend EA 9 -$10 -$90
Deduct 30” RJ 22.5° Bend EA 8 -$10 -380
Deduct 30” RJ 45° Bend EA 3 -$10 -330
Deduct 30” RJ 90° Bend EA 3 -$10 -$30
Deduct 30" MJ x 12” Flg Tee EA 9 -§10 -$90
Deduct 30" RJ x 12” Flg Tee EA 4 -§10 -$40
Total Add or Deduct for Alternate 1 894,330
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BIDDING AND CONTRACT DOCUMENTS:

SECTION 00 41 43 - BID FORM

Page 00 41 43-10 Item 20 revise the Est'd Quantity of Abandon Exist Manholes to be “46".

e Page 00 41 43-11 Item 24 revise the Est'd Quantity of Anti-Seep Collars to be “33”".

e Page 00 41 43-15 Alternative Bid Item No. 1, Item 36 Alt 1. Add the following line item
immediately below 36 Alt 1 item 30" RJ x 12" FIg Tee:

30” Transition FRP to DIP

Transition Coupling e 2

e Page 00 41 43-20 paragraph 7.b) under Contractor Experience. : Replace “Instaliation of 42”
diameter Fiberglass Reinforced Pipe for gravity service for a minimum of 5,000 linear feet.”
with “Installation of Fiberglass Reinforced Pipe for gravity service of size 42" diameter or
greater for a minimum of 5,000 linear feet.”

SECTION 00 52 15 — AGREEMENT

e Page 00 52 15-2, Section 1.4.B.2. Delete the paragraph in its entirety and replace with the
following:

2.

Contractor is advised that placing the facilities in service for beneficial use by the Owner is
contingent upon Substantial Completion of other contracts comprising the entire Southeast
Regional Lift Station project.

Contract 1 — Southeast Regional Lift Station and Lick Creek Pump Station received Notice
to Proceed on July 8, 2019. The projected Substantial Completion date for Contract 1 is
estimated to be March 29, 2021. Contractor acknowledges and accepts that substantial
completion of MS2 is dependent upon work to be performed under Contract 1. If Contractor
is delayed in substantially completing MS2 due to the work to be performed under Contract
1, Contractor’s sole remedy and compensation under this Contract 2 for such delay shall be
(i) a non-compensable time extension for the length of the demobilization, and (ii)
Contractor’s unit bid price amount for demobilization and remobilization, per Section 00 41
42 — Measurement and Payment, after the work under Contract 1 is sufficiently complete to
allow Contract 2 Work to proceed.

The Contractor shall maintain the responsibility for maintenance and protection of the Work
and facilities at all times under this Contact until the Owner makes beneficial use, and all
warranties and guarantees shall commence upon the Owner making beneficial use of the
facilities. The Contractor shall anticipate that making beneficial use of the facilities may not
occur until after Contract Substantial Completion date of Contract 1, estimated to be March
29, 2021. The estimated Notice to Proceed for this Contract is September 23, 2019.

e Remove all brackets from cross-references to “Paragraphs” and/or “Articles” within the
Agreement and/or the General Conditions as follows:
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e 0052 15-3, 1.4.c.1., delete the brackets around “Paragraph 1.4.B.1” in two places,
and “Article 12",

e 0052 15-3, 1.4.c.2., delete the brackets around “Paragraph 1.4.B.1".

e 0052 15-5,1.5.A.2,, delete the brackets around “Paragraph 1.5.A.2”, “Paragraph
11.03” in two places, and “Paragraph 9.07".

e 0052 15-6, 1.6.B.b.2, delete the brackets around “Paragraph 1.6.B.1.b.1.1 and
1.6.B.1.b.1.2 (above)”.

e 0052 15-10, 1.9.E.1, delete the brackets around “Paragraph 3.03".

e 0052 15-12, 1.10.H.3, delete the brackets around “Paragraph 5.04 of the General
Conditions”.

e Page 00 52 15-13, 1.10 Miscellaneous; Add paragraph K. as follows:

K. Delete Paragraph 6.20.C. (Limitations of Contractor’s Obligation) in the General
Conditions and replace with the following new paragraph:

C. Limitation on Contractor’s Obligation in Certain Construction or Design
Professional Services Contracts. The parties agree that every provision in this
contract that would be made void or unenforceable by reason of section 22B-1 of
the N. C. General Statutes is hereby revised and limited by construing it without
the portions that would make it void or unenforceable, and by leaving in effect
the portions that would not make it void or unenforceable.

DRAWINGS:

Multiple Sheets

Add Anti-Seep Collars in the plan and profile view as follows:

DRAWING STATION
C-100 3+88
C-103 28+60
C-103 32+70
C-105 54+10
C-107 65+40
C-109 91+50
C-112 117+50
C-114 135+40
C-114 137+20
C-115 146+80
C-120 24+20
C-123 8+50

C-106 —BRIGHTLEAF OUTFALL STA 55+00 TO 65+00

Revise the callout “Remove & Abandon EX SSMH" to be “Abandon EX SSMH” in three
places.

Delete the words “Remove &” from the beginning of Note 6.
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C-107 -BRIGHTLEAF OUTFALL STA 65+00 TO 75+00

Revise the callout “Remove & Abandon EX SSMH” to be “Abandon EX SSMH” in three
places.

Delete the words “Remove &” from the beginning of Note 7.

C-108 -BRIGHTLEAF OUTFALL STA 75+00 TO 85+00

Add the anti-seep collar shown in plan view at STA 75+43.9 to the profile view.

C-109 —-BRIGHTLEAF OUTFALL STA 85+00 TO 95+00

Revise the callout “Remove & Abandon EX SSMH” to be “Abandon EX SSMH".

Delete the words “Remove &” from the beginning of Note 8.

C-110 —-BRIGHTLEAF OUTFALL STA 95+00 TO 105+00

Revise the callout “Remove & Abandon EX SSMH" to be “Abandon EX SSMH" in 8
places.

Delete the words “Remove &” from the beginning of Note 6.

C-117 -BRIGHTLEAF QUTFALL STA 160+00 TO 165+00

Revise the callout “Remove & Abandon EX SSMH” to be “Abandon EX SSMH" in 3
places.

Delete the words “Remove &’ from the beginning of Note 10.

Revise the callout for the existing manhole near STA 166+98 from “Remove & Abandon
EX SSMH"” to be “Remove EX SSMH”. Also replace the reference to “See Note 10" from
this callout with “See Note 11”.

Add note 11. As follows:

11. Remove existing manhole in its entirety and plug the remaining pipes.

C-120 - EARTHQUAKE CREEK OUTFALL STA 17+00 TO 26+73

Change the creek label from “Lick Creek” to “Earthquake Creek”.

C-121 — GRAVITY SEWER RAVENSTONE PUMP STATION CONNECTIONS

Revise the callout “Remove & Abandon EX SSMH” to be “Abandon EX SSMH" in 5
places. The Contractor shall note that 3 of the manholes to be abandoned shown on
this sheet appear on sheet C-106.

Delete the words “Remove &” from the beginning of Note 6.
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e The Contractor shall note that 1 of the 4 manholes to be removed is located at STA
2+66. See existing note 5.

C-122 — SHERRON FARMS & DEL-WEBB CONNECTIONS

¢ Revise the callout “Remove & Abandon EX SSMH” to be “Abandon EX SSMH”" Note:
The Contractor shall note that the manhole to be abandoned shown on this sheet also
appears on sheet C-107.

¢ Delete the words “Remove &” from the beginning of Note 9.

C-123 — GRAVITY SEWER BRIGHTLEAF PS CONNECTION - STA 0+00 TO 10+00

» Revise the callout “Remove & Abandon EX SSMH” to be “Abandon EX SSMH” in 8
places. The Contractor shall note that two of the manholes to be abandoned shown on
this sheet also appear C-109/C-110.

e Delete the words “Remove &” from the beginning of Note 5.

C-124 — GRAVITY SEWER BRIGHTLEAF PS CONNECTION — STA 10+00 TO 13+24

e Revise the callout “Remove & Abandon EX SSMH” to be “Abandon EX SSMH”.
o Delete the words “Remove &” from the beginning of Note 9.

e Add a new callout for the existing manhole at STA 13+20 that reads “Remove EX
SSMH, See Note 10.”

e Add a new callout pointing to the MH at STA 13+36.7 that reads “Remove EX SSMH,
See Note 10.” The Confractor shall note the existing manhole in this location must be
removed to facilitate installation of the new SSMH-208.

e Add note 10. As follows:
10. Remove existing manhole in its entirety and plug the remaining pipes.

C-128 — ABANDON GRAVITY SEWER AND FORCE MAIN

e The Contractor shall note that 4 of the 46 manholes to be abandoned are shown on this
sheet.

C-129 — ABANDON FORCE MAIN

e The Conlractor shall note that 20 of the 46 manholes to be abandoned are shown on this
sheet.

C-400 —ARV REPLACEMENT OVERALL PLAN

o Detail 1/C400: Change the label “Replace Existing ARV w/New CAV” to “Replace
Existing ARV with new CAV with anti-surge bias.”
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A FORCE MAIN PHASE 1

WY 98

FORCE MAIN PHASE I &

WATER MAIN
I
SOUTHEAST REGIONAL LIFT

STATION (BY OTHERS)

" GRAVITY SEWER

[T

Southeast Regional Lift Station
Contract 2: Phase 1 Pipelines—

Pre-Bid Meeting CITY OF
DURHAM
July 8, 2019

*
*
*: **




Agenda

* Sign-In

 SRLS Project Contract 2 Overview
* Bidding Requirements

* Schedule

« EO/EA Requirements

* Questions

* Site Visits



Project Overview

 Coordination with Contract 1 — SRLS and LCPS
21,450 LF of gravity sewer (8" to 54")

e 2,960 LF 12" watermain

e 14,430 LF 30” force main

 Abandon 3 existing pump stations (Ravenstone,
Brightleaf, Brightleaf Tract 8)

 Replace 12 ARVs



Project Overview

14,430 LF 30” FM

Lick Creek Pump
Station Upgrades
(Contract 1)

2,960 LF 12” WM

Wakes o
Al vake ForeSFHW\,
.a y 7

Southeast
A Regional Lift
%>~ Station (Contract 1)

21,450 LF GS
(8” to 54”)
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By Pass Pumping

Brightleaf Tract 8 - C117

RIM: 332.40
) INV IN: 325.20 (SE)
W) INV OUT: 325.10 (NW)

SEE NOTE 10

A

. Flows from new development
2. Existing BL Tract 8 Flows

LINEAR FFT, TYP
SEE DETAIL 3/D8

RIM: 333.00
INV IN: 324.40 (SE)
_ INV OUT: 324.50 (SW)
SEE NOTE 10

BRIGHTLEAF TRACT 8 PS
SEENOTES 1 & 2
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STA 164+55.9
SSMH-51 (5'0)

RIM: 335.70

SEE NOTES 3,4, 5, &6

SLOPE MATTING, .
SEE DETAIL 2/D9 \
STA 167+05.5
SSMH-52 (4'0)

RIM: 339.00
REMOVE & ABANDON EX SSMH SEE NOTES 3, 4, 5, & 6
RIM: 339.70 \
INV IN: 325.30 (W) f \
INV OUT: 325.30 (S) ‘
SEE NOTE 10 - -




By Pass Pumping
Sherron Farms and Ravenstone (East) - C121, C122

1. Sherron Farms (C122) connection
prior to Ravenstone Abandonment

2. Ravenstone east (C121) bypass
from Rondelay Dr after
downstream flows being accepted.

REMOVE EX 10" S5 TO . Al 9 )
FACILITATE INSTALLATION OF 07 A / L FLOODWAY

SHERRON FARMS CONNECTION REMOVE & ABAND

AND PROVIDE WATER TIGHT / ’ / / RIM: 263.30 v A ~RIM:
PLUG OR CAP TO EX SS oA C) / 3 INV IN: 288.00 (N B ) INV IN
WETLANDS, INV OUT: 288.00 1 - TNV )
22?43.*2%"&2@) & SEE NOTE 1 A / SEE NOTE 9 — \YXe
RIM: 293.48 > 1A 0437 1% ACF FUTURE E / d
7 /T 55MH-208 (4'0) SURVEY LOCATED STA 2+66.0
RIM: 294.06 é‘ o SSMH-201 (4'¢
. DEPTH: 6.0 S"e — ) RIM: 299.68
SILT FENCE, TYP _ & . % S SEE NOTES 2!
| N
. 200820020 " QG TS
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/7 - ! { SSMH-200 (8'9) Lo
// Y L\ 3p q&\ RIM: 302.12 2
A /D7 I X &L, SEE NOTE 4
\];L‘ SEE DETAIL 1/D7 C >G4
SLOPE MATTING, YP %
SEE DETAIL 1/D9 \ ET

SHERRON FARMS - PLAN (SEE NOTE 2)
SCALE: 1" = 20'

TA 0+00.0

IM: 293.48
EPTH: 17.69
VATER TIGHT
RAME AND
‘OVER W/ VENT

SMH-20
T FRAME



By Pass Pumping
Ravenstone PS (West) - C121

Downstream must be
accepting flow prior to

RAVENSTONE CONNECTION 2

90,91 A SO
installation of SSMH- . 2x: [N Th: 39138 (W) INV OUT: 252.40 (¢ ABANDON
POND INV OUT: 291.20 (S) INLET PROTECTION, TYP FORCE MAIN,
202 i 0227001 £ SEE DWG CL:
- . i ‘7_ _7 Ismz _—

East (left) flows will
be connected prior to

abandoning e

Ravenstone PS T /\/ .
STA 1+54.7 RIM: 296.60
SSMH-202 (4'9) INV IN: 284
RIM: 298.09 NV OUT: 28

SEE NOTE 2 S——
— EXIST WETWELL, SEE NOTE 6

PARCEL ID. NO. 207700
PIN 0860-01-26-7687

- RAVENSTONE PS
- SEE NOTE 3

30
STA 2+66.0

SSMH-201 (4'0) (1 <oy ~RAVENSTONE HOMEOWNERS ASSOC., |
S._RIM: 299.68 {RIM: 297.70 - D.B. 7681 PG. 308
" SEE NOTES 2 & 5, 11y 551 30 (1  P.B. 181PG. 199
S ———INV OUT: 291.30 (W -
TN \
- T



By Pass Pumping

Del-Webb, and Pelican — C122, C124

1. Del-Webb FM and \

BRIGHTLEAF OUTFALL, L\
SEE DWG C111 5

o A3
0\
S % Y b4
WETLANDS, . hre)

Pelican Flows must be \@ AN

{ %, A
JO-BUILD oo —— @__fq
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accepted before \
abandoning Brightleaf PS  ##

SILT FENCE, TYP

LINEAR F
! SEE DET:

ANTI-SEEP COLLAR
STA 0+88.9

g3
—=ldd= =
-5 —

X

'DEL-WEBB FM - PLAN (SEE NOTE 3)
SCALE: 1" = 20'

ANTI-SEEP COLLAR
STA 0+44.1

ES

GRADING BY OTHER!

STA 1+54.9

SSMH-210 (4'0)
RIM: 302.25
SEE NOTE 6

Cn

STA 0+00.0
L'i;srmez (6'9) LOD
1 299.15 GATE,

SEENOTE4 SEE DETAIL 1/D7

if"‘"-’*“

SSMH-207 (4'0)
RIM: 303.39

N

“% PELICAN CONNECTION - PLAN (SEE NOTE 5) Yoo e




By Pass Pumping

Brightleaf PS— C122, C124

1. Pelican and Del-Webb provide
all flows to east (left).

2. Only bypass is from west. To
downstream mteroeptor or PS

Wet Well TR L) =

STA 124229 ——
SSMH-207 (4'0)
RIM: 303.39

Hazen



Alternate Bid Item 2
— Deduct for ltem 23

C-112
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Contract 1 Coordination

 Contract 1 NTP — July 8, 2019 (TODAY)

* 12" waterline installed in first 120 days
(Addenda 1)



Bidding Requirements

Bid Opening
July 24, 2019 @ 2 PM (Addendum 1)

Department of Water Management Conference Room,
1600 Mist Lake Drive, Durham

Bid Form - Section 00 41 13



Bid Form (Unit Price) — 00 41 43

PROJECT: SRLS CONTRACT 2 UTILITY ENGINEERING DIVISION

PHASE | PIPELINES DEPARTMENT OF WATER MANAGEMENT

DATE: June 6, 2019 CITY OF DURHAM, NORTH CAROLINA
BID FORM

NOTE TO BIDDERS: DO NOT REMOVE THIS ITEMIZED BID FORM
FROM THE CONTRACT DOCUMENTS

BID FOR UNIT PRICE CONTRACT

SRLS Contract 2 — Phase I Pipelines

Bidder agrees to perform all work included in these Contract Documents, complete as indicated on the
Drawings and as specified, for the following Unit Prices:

Pay
Item Estd Unit Bid Extended
No. Description Unit | Quantity Price Total
Division I - General Items for Gravity Sewer, Water Main and Force Main
1 | Mobilization (less than or LS 1
equal to 3% of total bid)
2 Site Preparation LF | 38420

3 | Stabilization Stone (minimum | CY | 3,000
$30/CY)

4 | Asphalt Road Pavement Repair | SY 125

5 | Gravel Road/Driveway Repair | SY 500

The TOTAL BID PRICE (Sum of Divisions I through IV) 1n numerals 1s:
$

The TOTAL ADD OR DEDUCT FOR ALTERNATE 1 in numerals is:

$

The TOTAL DEDUCT FOR ALTERNATE 2 in numerals is:
$

Bidder

(Print Name)
Bidder

(Signature)

SECTION: 00 41 43 - Bid Form - Unit Price (Single-Prime Contract)
00 41 43-16



Bidding Requirements

Include all items on Page 10 of Bid Form (Section

00 41 13)

N o ok 0 Ddh =~

DURHAM

| CITY OF DURHAM
. : EQUAL BUSINESS
Bid Form -8 oppo?rrum'rvpnoanM
UBE Procurement Forms (included in appendix) T vesd a0t

Non-Collusion

Bid Security &
List of Contractor Equipment and Personnel

List of Equipment/Material Manufacturers

Contractor Safety Record Information




Bidding Requirements
Section 00 21 15 — Instructions to Bidders

Bidding documents available for review at Durham and Hazen offices
Purchase hard copy for bidding (GC 3.06- “Hard copies govern”)

Bid Security required

Sales and Use Tax — see General Conditions Paragraph 6.10

Contractor shall obtain, keep current and pay all fees for any necessary
construction permits



Questions on Bidding Documents &

Addenda
Email all questions to cbelk@hazenandsawyer.com

Address to Chris Belk

Deadline for question 7 days prior to bid opening:

* Wednesday, July 17t deadline for July 24t Bid Opening
* Last Addenda will be issued no later than 3 working days prior to bid —
« July 24t Bid Opening,




Construction Schedule

Section 00 52 15 - Agreement Form
* Bid Opening July 24t at 2pm

* 120 days for substantial completion of
Milestone 1 (Water Main Addendum 1)

* 490 days for substantial completion of
Milestone 2 (Contract 1 Coordination)

* 610 days for Substantial Completion
* 640 days for Final Completion

HJ1




Slide 17

HJ1 Needs to be updated to include new watermain milestone
Hennessy, James, 7/5/2019



EO/EA

MUBE 11%
WUBE 7%
Forms Included in Front End Appendix A



Questions & Sitewalk
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